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DRAWING TITLE ’@ SHEET NUMBER

CUT LINE THROUGH

¢71T£-'.o- ELEVATION TARGET ®—— ELEVATION NUMBER

BUILDING ELEVATION
DRAWING NUMBER ROOM TAG
SHEET NUMBER ROOM NUMBER

NOTE:

WORKERS WORKING EITHER IN THE SUBBASEMENT OR IN ROOM BA 113, SPS DECONTAMINATION CANNOT GO DIRECTLY TO ROOM BA 10,
8PS PREPARATION. THEY MUST REMOVE ANY GOWN UP PPR (DECON) OR WIPE DOWN CLOTHING AND BOOTS (SUBBASEMENT), BEFORE

GOING TO THE SPS PREP ANTE-ROOM (B) FOR STERILE GOWN UP PPE.

A = ANTE -ROOM FOR GOWN UP FOR ROOM BA 113, SPS DECONTAMINATION
B = ANTE -ROOM FOR GOWN UP FOR ROOM BA 110, SPS PREPARATION

INDEX OF DRAWINGS CONSTRUCTION ENTRANCE GENERAL NOTES INFECTION CONTROL RISK ASSESSMENT
DWG NO. | DRAWING TITLE SHEET OF 4 1. APPLY ALL NATIONAL BUILDING, MECHANICAL, PLUMBING AND ELECTRICAL CODES.
ool COVER SHEET TOF . STAGING AREA ’ ’ - LOW TO HIGH RISK LEVEL
2. APPLY ALL SMACNA, NFPA, AND VA STANDARDS. -TYPEB 7\‘7T|V|TY
- LEVEL Ii/li/iv CONTROL PROCEDURES
00 AQ,CS:I;HNE%&RAL TOF 3. ALL ELECTRICAL WORK SHALL USE EMT CONDUIT AND COMPRESSION FITTINGS (UP TO 2").
Al01 SPS PIPING PLAN - PHASE ONE 3OF1 4. PROVIDE FINISH QUALITY REPAIR AS A RESULT OF ALL DEMOLITION. |NFECT|ON CONTROL RISK ASSESSMENT NOTES:
A102 SPS PIPING PLAN - PHASE TWO 40F 19
A103 SPS PIPING PLAN - PHASE THREE 50F 19 5. PAINTING REQUIRES ONE COAT OF PRIMER ON NEW WALL AND DRY WALL PATCHES. TWO COATS OF FINISH ON ALL
ol SPS PPING PLAN - PHASE FOUR SOF®© WALLS AS INDICATED ON THE FINISH SCHEDULE. CONTRACTOR TO PATCH, PAINT, AND REPAIR WALL AND CEILING * OBTAIN INFECTION CONTROL PERMIT BEFORE CONSTRUCTION BEGINS. ISOLATE HVAC SYSTEM IN
05 SPS PPING PLAN - PHASE FIVE y— SURFACES TO A "LIKE NEW" FINISH. IF ANY ADJACENT FINISH SURFACES ARE AFFECTED, PROVIDE A SEAMLESS AREA WHERE WORK IS BEING DONE TO PREVENT CONTAMINATION OF THE DUCT SYSTEM.
TRANSITION AND FINISH LEVEL PER SPECIFICATIONS. COMPLETE ALL CRITICAL BARRIERS OR IMPLEMENT CONTROL CUBE METHOD BEFORE
MECHANICAL 6. REPLACE ALL DAMAGED CEILING TILES AND AREAS OF DAMAGED PLASTER LATHE WITHIN THE CONSTRUCTION AREA | CONSTRUCTION BEGINS. MAINTAIN NEGATIVE AIR PRESSURE WITHIN WORK SITE UTILIZING HEPA D
MO00O MECHANICAL LEGEND AND NOTES 8OF 19 AND AS A RESULT OF DEMOLITION. EQUIPPED AIR FILTRATION UNITS. SEAL HOLES, PIPES, CONDUITS, AND PUNCTURES APPROPRIATELY. LLI
MP101 PARTIAL SUB-BASEMENT PLUMBING, MECHANICAL PLAN - SPS 9 OF 19 7 SUBMITTALS AND C.O.TR. APPROVAL REQUIRED ON ALL NEW MATERIALS DO NOT REMOVE BARRIERS FROM WORK AREA UNTIL COMPLETED PROJECT IS INSPECTED BY THE .
MH101 PARTIAL BASEMENT HVAC, MECHANICAL PLAN - SPS 10 OF 19 ' R ' OWNER'S SAFETY DEPARTMENT AND THOROUGHLY CLEANED BY THE OWNER'S ENVIRONMENTAL LLI
ST OVEING 8. ALL NEW DOMESTIC, HEATING & COOLING, WATER LINES AND STEAM, SUPPLY & RETURN SHALL BE INSULATED. SERVICES DEPARTMENT. WIPE DOWN, THEN REMOVE BARRIER MATERIAL CAREFULLY THEN TO 1
P00O PLUMBING LEGEND AND NOTES 11 OF 19 9. CONTRACTOR STAGING AND ACCESS WILL BE FINALIZED AT THE PRE-CONSTRUCTION MEETING. MINIMIZE SPREADING OF DIRT AND DEBRIS ASSOCIATED WITH CONSTRUCTION. CONTAN N
- S ARTIAL BASEMENT PLUMBING. DEVOLITION PLAN = 575 e CONSTRUCTION WASTE BEFORE TRANSPORT IN TIGHTLY COVERED CONTAINERS. COVER =
P21 PARTUAL BASENENT PLUMBING' PLAN - SPS BOF 10. CONTRACTOR ENCOURAGED TO VISIT ALL AREAS OF WORK, INCLUDING WALKING THE SITE, MEASURING EXISTING TRANSPORT RECEPTACLES OR CARTS. TAPE COVERING UNLESS SOLID LID. VACUUM WORK AREA ——
P202 PARTIAL BASEMENT PLUMBING, PLAN - 575 14 OF 19 2',\'}"YE28'[\?S"_‘FSR GE%SSSERV'NG EXISTING CONDITIONS BEFORE BIDDING WORK, ORDERING MATERIALS, OR STARTING | WITH HEPA FILTERED VACUUMS. WET MOP AREA WITH DISINFECTANT. REMOVE ISOLATION OF HVAC E
' SYSTEM IN AREAS WHERE WORK HAS BEEN PERFORMED.
6P
ELECTRICAL 11. CONTRACTOR TO RECYCLE REMOVED MATERIALS WHENEVER POSSIBLE. MONEY FROM THE RECYCLED
E000 ELECTRICAL NOTE, LEGENDS AND ABBREVIATIONS 50F 1 MATERIALS WILL BE CREDITED TO THE CONTRACTOR, BUT THE VA REQUIRES A RECEIPT FROM THE RECYCLING INTERIM LIFE SAFETY MEASURES NOTES ("_SM) >—
E101 PARTIAL BASEMENT ELECTRICAL, DEMOLITION PLAN - SPS COF® YARD, FOR ALL RECYCLED ITEMS, WITH THE PROJECT NAME, NUMBER, DATE, RECYCLED MATERIAL AND WEIGHT. ~
- PARTIAL BASEMENT ELEGTRIGAL. PLAN - 5P pEp— CONTACT KEN NEVLING, VA GEMS COORDINATOR, X2613, FOR SPECIFICS. F APPLICABLE: =
E601 ELECTRICAL PARTIAL ONE-LINE DIAGRAMS 18 OF 19 12. CONTRACTOR TO COMPLETE WORK DURING BUSINESS HOURS WHENEVER POSSIBLE. THE WORK IS NOT TO D)
E8O1 ELECTRICAL PARTIAL SCHEDULES 19 OF 19 ) ) INTERFERE WITH FACILITY OPERATIONS. IF CERTAIN AREAS OF WORK NEED TO BE COMPLETED AFTER HOURS, IT HOT WORK PERMITS LL
WILL NEED TO BE COORDINATED WITH THE COTR AND PHASED ACCORDINGLY '
PERMITS MUST BE OBTAINED 24 HOURS PRIOR TO COMMENCEMENT OF WORK, WHENEVER
13. NIGHT WORK REQUIREMENTS: ALL NIGHT WORK CANNOT BEGIN UNTIL AFTER NORMAL WORK HOURS AND ALL POSSIBLE. ORIGINAL PERMIT TO BE POSTED WHERE WORK IS BEING PERFORMED; CONTRACTOR
S ITE PLAN L i L\ SVEOB;}LSD';SYSOC'ATED WITH CONSTRUCTION MUST BE FULLY CLEANED BEFORE THE BEGINNING OF THE FOLLOWING MUST RETURN PERMIT TO SAFETY OFFICE WHEN WORK IS COMPLETED.
| NORTH ' FIRE WATCH. CONTRACTOR MUST INITIAL, DATE AND TIME EVERY 30 MINUTES AFTER HOT WORK
14. WEEKEND WORK REQUIREMENTS: ALL WEEKEND WORK MAY BEGIN AFTER NORMAL WORKING HOURS ON FRIDAY HAS STARTED, INCLUDING 30 MINUTES PAST COMPLETION.
| AND ALL DEBRIS ASSOCIATED WITH CONSTRUCTION MUST BE FULLY CLEANED BEFORE THE BEGINNING OF THE SPRINKLER WORK. CONTRACTOR TO OBTAIN HOT WORK PERMIT PRIOR TO ANY WORK CONSISTING

WORK HOURS ON THE FOLLOWING MONDAY.

15. CONTRACTOR MUST REMOVE AND REINSTALL ALL WALL HUNG ITEMS, AND PATCH AND PAINT WALL SURFACES IN
EACH AREA OF WORK. PROVIDE A SEAMLESS TRANSITION AND FINISH LEVEL PER SPECIFICATIONS.

16. CONTRACTOR TO VERIFY SIZES OF ALL DOORS AND WINDOWS PRIOR TO COMMENCEMENT OF ANY WORK OR
ORDERING OF MATERIALS.

17. CONTRACTOR SHALL PROVIDE DEMOLITION OF ALL EXISTING DOORS AND WINDOWS TO BE REPLACED WITH NEW
DOORS AND WINDOWS.

18. CONTRACTOR SHALL VERIFY ALL QUANTITIES OF DOORS AND WINDOWS PRIOR TO COMMENCEMENT OF WORK OR
ORDERING OF MATERIALS.

19. CONTRACTOR TO FIELD VERIFY ALL DIMENSIONS OF EXISTING SITE CONDITIONS PRIOR TO START OF WORK AND

ORDERING OF MATERIALS. THE PURPOSE OF INSTALLING/REMOVING PIPE, CONDUIT, CABLE, OR DUCTWORK, OTHER
T 20. ALL PAINT AND MATERIAL COLORS SHALL BE APPROVED BY THE VA PRIOR TO ORDERING AND INSTALLATION. MODIFCATIONS INCLUDING INCIDENTAL DAMAGE, OR THE REMOVAL OF SUCH ITEMS, WILL BE
REPAIRED/SEALED WITH FIRE STOPPING MATERIAL UPON COMPLETION OF THE WORK AND
21. WALL ASSEMBLY IS SHOWN FOR DIAGRAMMATIC PURPOSES ONLY. IT IS INTENDED TO CONVEY NEW WINDOW DOCUMENTED AS REPAIRED. FIRE STOPPING MATERIAL MUST MEET NFPA 101 (2012) 8.3.5 AND 844
CONTRACTOR INSTALLATION. ACTUAL WALL ASSEMBLIES MAY VARY DEPENDING ON THE WALL CONSTRUCTION. APPLY FOR ALL STANDARDS TO ENSURE THE ORIGINAL INTEGRITY AND RATING FOR THE PENETRATED SURFACE IS
PARKING  —— DETAILS WITH WALL ASSEMBLIES SHOWN. RESTORED. TEMPORARY METHODS OF SEALING SHALL BE USED IF WORK CANNOT BE
..... 22. CONTRACTOR TO USE ONLY THOSE ELEVATORS SPECIFIED IN THE SPECIFICATION FOR CONSTRUCTION COMPLETED WITHIN 24 HOURS. THIS POLICY APPLIES TO ALL VERTICAL AND HORIZONTAL
MATERIALS OR STAFF, RE: GENERAL CONDITIONS. PENETRATIONS AND TO ALL ECHCS STAFF AND CONTRACTORS. A PENETRATION PERMIT WILL BE
_ OBTAINED 24 HOURS IN ADVANCE, FROM THE FACILITIES SAFETY OFFICE, PRIOR TO THE WORK.
g b 25 FIRE ALARMIORIESIMPLEX GRINNEL UPON COMPLETION OF ANY PENETRATION REPAIR, A VISUAL INSPECTION FOR APPROVAL MUST BE
() > 24. CONTRACTOR TO CLEAN ALL AREAS OF WORK UPON COMPLETION. INCLUDING BUT NOT LIMITED TO ALL EXISTING REQUESTED FROM THE COTR AND SAFETY OFFICE.
5 E EQUIPMENT, FIXTURES, LIGHTS, WINDOWS, BLINDS, AND REGISTERS.
x
m 5 25. ALL PENETRATIONS MADE IN FLOORS, CEILINGS, FIRE/SMOKE BARRIERS, PARTITIONS, ETC. FOR THE PURPOSE OF
INSTALLING/REMOVING PIPE, CONDUIT, CABLE, OR DUCTWORK, OTHER MODIFICATIONS INCLUDING INCIDENTAL
G RAPH |C SYM BOLS DAMAGE, OR THE REMOVAL OF SUCH ITEMS, WILL BE REPAIRED/SEALED WITH FIRE STOPPING MATERIAL UPON PHAS IN G
COMPLETION OF THE WORK AND DOCUMENTED AS REPAIRED. FIRE STOPPING MATERIAL MUST MEET NFPA 101
DRAWING BLOCK TITLE-2 INTERIOR ELEVATION (2012) 8.3.5 AND 8.4.4 STANDARDS TO ENSURE THE ORIGINAL INTEGRITY AND RATING FOR THE PENETRATED ALL WORK WILL BE PHASED AND APPROVED BY COTR AND VA PERSONNEL. RE: SPECIFICATION
A7)-2RAWING BLOCK TITLE-1 DETAIL NUMBER SURFACE IS RESTORED. TEMPORARY METHODS OF SEALING SHALL BE USED IF WORK CANNOT BE COMPLETED 01 00 00 GENERAL CONDITIONS WORK TO TAKE PLACE DURING BUSINESS HOURS. IF WORK CAN

WITHIN 24 HOURS. THIS POLICY APPLIES TO ALL VERTICAL AND HORIZONTAL PENETRATIONS AND TO ALL ECHCS
STAFF AND CONTRACTORS. A PENETRATION PERMIT WILL BE OBTAINED 24 HOURS IN ADVANCE, FROM THE
FACILITIES SAFETY OFFICE, PRIOR TO THE WORK. UPON COMPLETION OF ANY PENETRATION REPAIR, A VISUAL
INSPECTION FOR APPROVAL MUST BE REQUESTED FROM THE COTR AND SAFETY OFFICE.

OF CUTTING, WELDING, SOLDERING, BRAZING, ETC IS PERFORMED OR WHEN SPRINKLER SYSTEM IS
COMPROMISED FOR MORE THAN FOUR (4) HOURS.

CONTRACTOR TO PROVIDE WARNING SIGNAGE AND DIRECTIONAL SIGNAGE THAT SHALL BE
POSTED IN CONSTRUCTION AREA WHILE WORK IS PERFORMED.

CONFINED SPACE. CONTRACTOR TO OBTAIN CONFINED SPACE PERMIT PRIOR TO ENTRY INTO
MECHANICAL CHASE. ENSURE IT IS APPROVED BY VA SAFETY OFFICE AND COTR.

ALL PENETRATIONS MADE IN FLOORS, CEILINGS, FIRE/SMOKE BARRIERS, PARTITIONS, ETC. FOR

CONSTRUCTION DOCUMENTS

NOT BE COMPLETED DURING BUSINESS HOURS WORK WILL BE SCHEDULED AT NIGHT OR ON
WEEKENDS. CONTRACTOR TO COORDINATE EACH TASK AND PHASE WITH COTR AND STAFF TWO
(2) WEEKS IN ADVANCE.

* [T IS KNOWN THAT SOME PARTS OF PHASE 4, ELECTRICAL WORK AND PIPING WORK IN THE
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DOOR FRAME FARDWARE| [ FIRE
DOOR # ROOM NAME SZE | TYPE [VATERIAL| | TYPE |MATERIAL|| GROUP || RATING COMMENTS
1707 |[DI WATER SYSTEM 226'X70'| D1 | METAL |[ F1 | METAL |[ AW-1 NA | [SEENOTES 7.2
102 | [DI WATER SYSTEM 226'X70' | D1 | METAL || F1 | METAL || HW-1 NA | [SEENOTES: 1.2
17035 | [BAT13A 36'X70' | D2 | METAL || B | METAL || Awe2 NA | [SEENOTES: 1.2
104 | [BAT13A 36 X7-0' | D2 | METAL || B | METAL || Awe2 NA | [SEENOTES: 1.2
| DOOR TYPES I FRAME TYPES |
&' 6 VAREES, * PAINT ALL HOLLOW METAL DOORS AND
- " FRAMES*
Bor
S
®) 5
P
D1 D2 -
FLUSH FLUSH W/ LITE
HOLLOW METAL LOLLOW METAL HOLLOW METAL
| NOTES
1. DOORS TO BE SET TO CLEAR FINISHED FLOOR SURFACE BY 1/2.
2. PROVIDE ACCESSIBLE HARDWARE.
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REMOVE EXISTING CEILING
LINE OF CEILING DEMOLITION

2" GYPSUM BOARD (GB) — PAINT

CART WASHER

REPAIRED EXISTING CEILING

ACOUSTIC PANEL (AP) CEILING

REPAIRED EXISTING ACOUSTIC PANEL CEILING
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GENERAL NOTES

1. REFER TO SPECIFICATION 01 00 00 GENERAL
CONDITIONS FOR INFECTION CONTROL BARRIERS
BY PHASE.

2. ALL EXISTING PIPES, DUCTWORK AND WALL
BRACING ECT. THAT RUNS ABOVE THE CART
WASHER NEEDS TO BE ROUTED, MOVED OR
REMOVED. THE AREA ABOVE THE CART MUST BE
CLEAR OF ALL OBSTRUCTIONS.
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) KEY NOTES

@ @ \ w/ 1. INSTALL DUST BARRIERS WITH ZIPPER DOORS —
ﬁ\ /7. | | .\ CONSULT WITH V.A. TO DETERMINE EXACT
/ \ I i e 09 o / LAYOUT.
| 2. REMOVE EXISTING PARTITION.
| _’ﬁ‘_/,’ 3. STAINLESS STEEL PASS THRU WINDOW,
OPE & & OPE 6"l 6" 6", 6 & FABRICATED TO FIT THE EXISTING CLFARANCES
~ ] ™ N X - T | 7t Tt &
% | | \ X BETWEEN THE EXISTING COLUMN AND EXISTING
o | | o
’ . 5 5 . r. | | 5 WALL WITH STAINLESS STEEL COUNTER AND
T~ & & & ©9 L | | N e , & PLASTIC STRIP CURTAIN. SITE VERIFY EXISTING
- -
| |
a N - CONDITIONS FOR SIZING OF THE COUNTER AND

/ A
4. EXISTING COLUMN AND FINISHES

7)_PASS THRU WINDOW ELEVATIONS 3)_PASS THRU WINDOW SECTION PASS THRU WINDOW SECTION S STANLESS STEEL WRAP ATACHED AROUND P

=10 A5 P THRU WINDOW.
6. MATCH EXISTING MATERIALS USED IN EXISTING
DIVIDING WALLS.
7. SCHEDULED DOOR
8. LINE OF COLUMN
\/\/j\/ Ll 9. STAINLESS STEEL COUNTER.
= 10. REMOVE DUST BARRIERS WHEN FINISHED WITH
PHASE ONE.
11. LEAVE THIS DUST BARRIER IN PLACE UNTIL
- PHASE THREE DEMOLITION.

12. PATCH AND REPAIR CEILING AND FLOOR

SPS DECON MATCHING EXISTING MATERIALS AND FINISHES
ANTE ROOM AND COLORS.

)

\A/j\/ T | | N | —

SPS DECON

V ‘ ANTE ROOM
BA120 BA118 & BA119 Z BA116 BA120 BA118

13. REMOVE EXISTING DOOR.
14. REMOVE EXISTING WALL. THE AMOUNT OF THE
WALL NEEDING DEMOLITION MAY VARY FROM

DRAWING. REMOVE WHAT IS NEED TO INSTALL
DOOR AND DOOR FRAME PROPERLY AND TO
PATCH AND RESTORE FINISHES TO THE EXISTING

BA116

%/X o

T~ ~~t L T L
‘ ‘ 1 ‘ ‘ T WALL.
] \ — ] \ I — 15. 3 5/8" 22 GAGE METAL STUDS AT 16” O.C.

/
/

H H ‘ WITH §” GYPSUM BOARD ON BOTH SIDES, MATCH
SURROUNDING FINISHES. ATTACH FRAMING TO
STRUCTURE ABOVE

16. SCHEDULED DOOR SEE A100 TO IDENTIFY DOOR
AND DOOR SCHEDULE

17. INSTALL DUST BARRIERS BEFORE REMOVAL OF
THE DUST BARRIERS USED DURING
CONSTRUCTION OF THE WALL, DOORS AND PASS
THROUGH WINDOW. TO REMAIN IN PLACE UNTIL
PHASE THREE DEMOLITION.

LAY
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1 OI _4II
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N NEl GENERAL NOTES
1. REFER TO SPECIFICATION 01 00 00 GENERAL

CONDITIONS FOR INFECTION CONTROL BARRIERS
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KEY NOTES

LAY

BA111

AN

. INSTALL HARD WALL DUST BARRIERS WITH DOOR

— CONSULT WITH V.A. TO DETERMINE EXACT
LAYOUT.

REMOVE EXISTING SINK — SALVAGE FOR
REINSTALLATION.

S. REINSTALL EXISTING SINK
4. 3 5/8" 22 GAGE METAL STUDS AT 16" O.C.

WITH 8" GYPSUM BOARD ON BOTH SIDES, MATCH

SURROUNDING FINISHES AND COLORS. ATTACH
WALL TO EXISTING CEILING AND SURROUNDING
WALLS.

REMOVE EYEWASH EQUIPMENT — SALVAGE FOR
REINSTALLATION.

PREVIOUSLY INSTALLED DUST BARRIER LEAVE IN
PLACE UNTIL PHASE THREE DEMOLITION.

FURR OUT WALL IF NEEDED TO INSTALL SINKS.
MATCH SURROUNDING FINISHES AND COLORS.
REMOVE DUST BARRIERS WHEN FINISHED WITH
PHASE.

INSTALL DI WATER SYSTEM.

. SCHEDULED DOOR SEE A100 TO IDENTIFY DOOR

AND DOOR SCHEDULE

. REINSTALL EYEWASH EQUIPMENT ABOVE

REINSTALLED SINK.

GENERAL NOTES
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ANTE ROOM

1.

REFER TO SPECIFICATION 01 00 0O GENERAL
CONDITIONS FOR INFECTION CONTROL BARRIERS
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} ) ) 1. INSTALL DUST BARRIER WITH ZIPPER DOOR —
\l | z‘é - z'é \ | zé CONSULT WITH V.A. TO DETERMINE EXACT
S: S S LAYOUT.
@\' X G- o o Y 2. FLOOR WITH MATCHING EXISTING MATERIALS AND
i A 19 " T (4) FINISHES.
% 2 3. INSTALL HARD WALL DUST BARRIER WITH DOOR
A — CONSULT WITH V.A. TO DETERMINE EXACT
| | LAYOUT.
iy 4. REMOVE EXISTING CART WASHER.
5" 5. LINE OF EXISTING PIT.
6. REMOVE EXISTING WALL.
PIT CONCRETE 7. 126" CLEAR FLOOR SPACE NEEDED IN FRONT
C-CHANNEL ATTACHMEN A C-CHANNEL ATTACHMEN REMOVAL OF CART WASHER FOR INSTALLATION.
11/2'=1'0" % 1 % 38 11210’ . ” . " 10 1710 8. MANUFACTURER TO INSTALL CART WASHER.
e e  — COORDINATE, THROUGH COTR, WITH
MANUFACTURER TO COMPLETE SITE PREP,
REMOVE OLD CART WASHER AND INSTALL NEW
. . CART WASHER
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11.

12.

13.

14.

15.

16.
17.

18.
19.

REMOVE DUST BARRIER

. REMOVE DUST BARRIERS WHEN FINISHED WITH

PHASE.

SHADED AREA OF PIT TO BE FILLED IN WITH
CONCRETE. TO THE LEVEL OF THE EXISTING
SAWCUT AND REMOVE CONCRETE EQUALLY
FROM EACH END OF THE PIT TO EXTEND THE
PIT TO 118" WITH A MINIMUM DEPTH OF 6" TO

A MAXIMUM DEPTH OF 63" — SEE DETAIL
A10/A103.

INSTALL GALVANIZED METAL GRATING OVER THE
EXISTING PIT BETWEEN THE EXISTING FLOOR
AND CART WASHER. SITE VERIFY DIMENSIONS.
CONTACT STERIS FOR EQUIPMENT LOAD
REQUIREMENTS ON THE METAL GRATING.
INSTALL GALVANIZED C—CHANNEL TO CARRY
THE CART WASHER TOP STEEL TO BE MINIMUM
OF 6” BELOW THE EXISTING FLOOR LEVEL TO A

MAXIMUM DEPTH OF 63" — SEE DETAIL
A8/A103 COORDINATE LOCATION OF CHANNEL
W/ EQUIPMENT MANUFACTURER. ANCHOR TO

WALL AS NEED WITH EXPANSION BOLTS
CONTACT STERIS FOR EQUIPMENT WEIGHT,
POINT AND VIBRATION LOAD REQUIREMENTS
ENGINEERING CHANNEL SIZE BY LICENSED P.E.
REROUTE EXISTING PIPES AND AND VALVES SO
THEY DON'T INTERFERE WITH THE INSTALLATION

OF THE CART WASHER

EXISTING PIT

GALVANIZED PLATE, ATTACH PLATE TO EXISTING
PIT WALL WITH EXPANSION BOLT IF NEEDED
AVOID ITEMS EMBEDDED IN CONCRETE — FIELD
VERIFY

WELD C—CHANNEL TO THE PLATE IF NEEDED
GALVANIZED ANGLE ANCHORED TO SIDES OF PIT
WITH EXPANSION BOLTS.

GENERAL NOTES

REFER TO SPECIFICATION 01 00 00 GENERAL
CONDITIONS FOR INFECTION CONTROL BARRIERS
BY PHASE.

ALL EXISTING PIPES, DUCTWORK AND WALL
BRACING ECT. THAT RUNS ABOVE THE CART
WASHER NEEDS TO BE ROUTED, MOVED OR
REMOVED. THE AREA ABOVE THE CART MUST BE
CLEAR OF ALL OBSTRUCTIONS.

CONTRACTOR TO CONSULT WITH STERIS ON
MODIFICATIONS AND ADDITION TO THE EXISTING
PIT TO INSURE COMPATIBILITY WITH THE NEW
CART WASHER.
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KEY NOTES

1. INSTALL HARD WALL DUST BARRIERS WITH
DOORS — CONSULT WITH V.A. TO DETERMINE
EXACT LAYOUT.

2. REMOVE EXISTING THREE COMPARTMENT SINK —
SALVAGE FOR TEMPORARY REINSTALLATION
DURING OFF HOURS.

5. TEMPORARILY INSTALL EXISTING THREE
COMPARTMENT SINK — INSTALLATION TO BE
ACCOMPLISHED DURING OFF HOURS. CONSULT
WITH V.A. FOR EXACT LOCATION AND
ORIENTATION

4. PROVIDE AND INSTALL THREE COMPARTMENT
SINK.

5. REMOVE DUST BARRIERS WHEN FINISHED WITH
PHASE.

6. REMOVE TEMPORARY THREE COMPARTMENT SINK
AFTER ALL OTHER WORK IS COMPLETE IN
PHASE FOUR. WORK TO BE COMPLETED DURING
OFF HOURS.

. INSTALL STAINLESS STEEL CORNER GUARDS -
MATCH EXISTING. WORK TO BE COMPLETED
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. INSTALL DUST BARRIERS WITH ZIPPER DOORS -

CONSULT WITH V.A. TO DETERMINE EXACT
LAYOUT.

REMOVE EXISTING PASS THRU WINDOW AND
RELATED COMPONENTS.

REMOVE EXISTING MECHANICAL CLOSET,
RELOCATE WATER FILTERS AND POWER SHUTOFF
BOX AS NEEDED TO INSTALL WASHER
DISINFECTOR.

MANUFACTURER TO INSTALL WASHER
DISINFECTOR. COORDINATE, THROUGH COTR, WITH
MANUFACTURER TO COMPLETE SITE PREP AND
INSTALL NEW WASHER DISINFECTOR.

INSTALL MECHANICAL CLOSET TO ENCLOSE
WATER FILTERS AND POWER SHUTOFF BOX WITH
ACCESS DOORS ON BOTH SIDES. CONSTRUCT
WITH MATCHING MATERIALS AS THE FORMER
MECHANICAL CLOSET.

REMOVE DUST BARRIERS WHEN FINISHED WITH
PHASE.

GENERAL NOTES

\J

SPS
PREPARATION
ANTE ROOM

1.

REFER TO SPECIFICATION 01 00 00O GENERAL
CONDITIONS FOR INFECTION CONTROL BARRIERS
BY PHASE.
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